ADDENDUM NO. 1

NOTICE TO PROPOSERS: This Addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings for Lovington Fire Station # 2, dated June 30, 2017 (drawings) and July 5th, 2018 (specifications.)

Acknowledge receipt of this Addendum in the space provided in the Proposal Form. Failure to do so may disqualify the Bidder.

David W. Clarke

August 29, 2018 Date



CLARIFICATION:

A) Revise Bid Form "Bid Schedule" to include line for Alternates, see attached form. This form is to replace the form "Bid Schedule" in Division 0.

SPECIFICATIONS:

A) None.

DRAWINGS:

A) None

Substitution Request:

- 1. Resilient Sheet Flooring 09 65 16: Drop zone, Speckle, Tarkett Sports. Resilient rubber flooring for Fitness Area: **Approved.**
- 2. Communications Division 27: Belden Cable and products approved on the condition that it is a complete end-to-end Belden system in order to achieve Belden's Extended Warranty. **Approved.**
- 3. Communications Division 27: Mohawk Category 6 cable, is approved on the condition that it is a complete end-to-end Belden system in order to achieve Belden's Extended Warranty. **Approved.**
- 4. Peterson Aluminum PAC-CLAD, Standing Seam, Metal Roof Panels; Approved.
- 5. Peterson Aluminum -PAC-CLAD, Formed Metal Wall Panels, **Approved.** Wall panels and soffit panels shall not alter edge details, roof details, or metal wall pattern layout in any way.
- 6. AHU-1 & 2 Indoor Air Handling Units- CaptiveAire IBT Not Approved
- 7. RTU-1 & RTU-2 Packaged Roof Top Units- Coleman ZYG series Not Approved
- 8. C-1 & FCU-1 Through FCU-9 –VRV Outdoor Units and Indoor Units -Hitachi Smartflex -Not Approved
- AC-1, AC-2, CU-1 Indoor & Outdoor Split System Units- LG LS243 Series Approved The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution.
- 10. C-1 VRV Outdoor Unit LG ARUM Series Approved The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.
- 11. FCU-1 through FCU-9 LG ARNU Series **Approved** The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any

costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.

- 12. ERV-1 Energy Recovery Unit LG ARVU Series Approved The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.
- 13. Hunter Panels, Hunter XCI Foil, Approved
- 14. Utility Block Company, Inc, Burnished CMU and Regular CMU, approved equal; Approved.
- 15. C-1 VRV Outdoor Unit –Mitsubishi CityMulti PURY Series Approved The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.
- 16. FCU-1 through FCU-9 –Mitsubishi CityMulti PLFY Series Approved The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.
- 17. DMF Contempo double wire fence CONTEMPO Approved

Attachment:

1. Bid Form

END OF ADDENDUM NO. 1

<u>BID FORM</u> Title: Fire Station #2

Lump Sum in Numbers:	
	\$
Lump Sum in Words:	
Alt # 1, Security Access control System, Lump Sum in Numbers	
Lump Sum in words	
Alt # 2, Steel Frame Canopy, Lump Sum in Numbers	
Lump Sum in words	
Alt # 3, Video Surveillance System, Lump Sum in Numbers	
Lump Sum in words	
Alt # 4, Ornamental welded wire fence and cmu wall, Lump Sum in Numbers	
Lump Sum in words	
Alt # 5, US Digital Designs Dispatch System, Lump Sum in Numbers	
Lump Sum in words	
Alt # 6, Asphalt Pavement, Lump Sum in Numbers	
Lump Sum in words	

The undersigned declares that before preparing their bid, they read carefully all instructions, specifications, terms, conditions and requirements for Bidders and their bid is made with full knowledge of the kind, quality and quantity of goods, services and equipment to be furnished.

Company Name		
Address		
City/State/Zip Code		
Phone/Fax/Email		
Acknowledgement of Addenda Received		
New Mexico Contractor License Number		
Workforce Solutions Department (WSD) (DOL) Registration Number		
Proposer:		
By: (Authorized Signature signed in ink) (Date)	(SEAL)	
(Printed Name of Signer)		