PROJECT: Lovington Fire Station # 2

WDG PROJECT NO: 445-01

DATE: **July 26, 2018**

ADDENDUM NO. 8

NOTICE TO PROPOSERS: This Addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings for Lovington Fire Station # 2, dated June 30, 2017 (drawings) and July 5th, 2018 (specifications.)

Acknowledge receipt of this Addendum in the space provided in the Proposal Form. Failure to do so may disqualify the Bidder.

David W. Clarke

July 26, 2018

Date



CLARIFICATION:

A) None

SPECIFICATIONS:

A) None

DRAWINGS:

A) None

Substitution Request:

- C-1 VRV Outdoor Unit –Mitsubishi CityMulti PURY Series Approved The contractor shall assume
 any associated costs due to substitution of equipment. This includes, modifications to other bldg
 systems, and any costs due to redesign caused by equipment substitution. Equipment submittals
 shall be submitted per the project specifications after the contract is awarded.
- 2. FCU-1 through FCU-9 –Mitsubishi CityMulti PLFY Series **Approved** The contractor shall assume any associated costs due to substitution of equipment. This includes, modifications to other bldg systems, and any costs due to redesign caused by equipment substitution. Equipment submittals shall be submitted per the project specifications after the contract is awarded.

Attachment:

- 1. None
- 2. None

END OF ADDENDUM NO. 8